STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 31/ 06 IN EL DORADO COUNTY | N PLACERVI LLE 06/ 01/ 06
CONTRACT NUMBER 03-4C1104 AT MOSQUI TO ROAD UNDERCRGSSI NG CONTRACT CODE 'L '
LOCATI ON 03- ED-50-18.5 28 CONTRACT | TEMS

BRI DGE RAI L UPGRADE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA21 295, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF BI DDERS 1 ENG NEERS EST 314,372.50 AMOUNT OVER 121, 157. 50 PERCENT OVER EST 38. 54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 435, 530. 00 1 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530 CC PREF CLAI MED
I NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741



03-4C1104 Bl D245

03- ED- 50- 18 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

05/ 31/ 06 06/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BETTENCOURT CONSTRUCTI ON LI GHTI NG
LI VERMORE CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL

LOOM S CA



03-4C1104 Bl D245

03- ED- 50- 18 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 31/ 06 06/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4, 000. 00 4, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 000. 00 7, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 60, 000. 00 60, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 14, 000. 00 14, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 200. 00 22,000. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 400. 00 11, 200. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 350 40. 00 14, 000. 00
10 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00 30, 000. 00
11 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.3 600. 00 180. 00
12 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 80 3. 00 240. 00
13 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.4 250. 00 100. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 2.5 1, 000. 00 2,500. 00
15 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 120 3.00 360. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 20 6. 00 120. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 1.8 2,500. 00 4, 500. 00
18 511121 PORTLAND CEMENT CONCRETE ( PATCH) M 4.2 1, 400. 00 5, 880. 00
19 515020 REFI NI SH BRI DGE DECK M 18 300. 00 5, 400. 00
20 597600 PREPARE AND PAI NT CONCRETE MR 31 700. 00 21, 700. 00
21 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 330 100. 00 33, 000. 00
22 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 5, 000. 00 10, 000. 00
23 839576 END CAP (TYPE A) EA 1 500. 00 500. 00
24 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
25 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 5, 000. 00 5, 000. 00
26 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 78 1, 075. 00 83, 850. 00
27 (S) 860401 LI GHTI NG LS LUWP SUM 50, 000. 00 50, 000. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00



